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REQUEST FOR PROPOSALS 

 
Issue Date: January 6, 2014    RFP# 14AML25 

 

Title:  A/E SERVICES FOR_M&H RE-DESIGN 
 

Commodity Code: PROFESSIONAL SERVICES   
 

Issuing Agency & Address:  Commonwealth of Virginia 

Department of Mines, Minerals & Energy 

Office of General Services 

P.O. Drawer 900 

3405 Mountain Empire Road 

Big Stone Gap, VA  24219 

 

Location of Work: Off State Route 765 near the Town of St. Charles in Lee County, 

Virginia 
 

Period Of Contract:  Single project services 
 

All inquiries for information should be directed to:  

Ann Smith, Contracting Coordinator    Phone #: (276) 523 - 8211 

 

IF PROPOSALS ARE MAILED, SEND DIRECTLY TO ISSUING AGENCY SHOWN ABOVE.  IF 

PROPOSALS ARE HAND DELIVERED, DELIVER TO: 

Department of Mines, Minerals & Energy, Office of General Services, 3405 Mountain Empire Road, Big 

Stone Gap, VA  24219 
 

Sealed proposals for furnishing the services described herein will be received until 4:00 p.m. local time 

on February 19, 2014    Proposals must reach the above address by the deadline stated.  
 

In compliance with this Request For Proposals, which includes the attached Table of Contents and all 

provisions and appendices attached and referenced therein, and subject to all the terms and conditions set 

forth herein, the undersigned offers and agrees to furnish the services described in the RFP cited above 

and submit this signed proposal which includes this completed and signed page, the completed and 

signed Forms AE-1, AE-2, AE-3, AE-4, AE-5 and AE-6 and other data as required by the RFP.  It is 

understood that this proposal and the scope of services may be modified, by mutual agreement in 

subsequent negotiations. 
 

Name And Address Of Proposer:    

_________________________________ Date:____________________________ 

 

_________________________________ By_______________________________ 
(Signature in Ink) 

_________________________________ Typed Name:_______________________ 

 

_______________________Zip:          Title:____________________________ 

 

FEIN/SSN # _______________________ Telephone No.(    ) _______________ 

 

PRE-PROPOSAL CONFERENCE: A pre-proposal conference will be held on January 22, 2014 at 1:00 p.m. 

EST.  Meet at the Leeman Field Fairgrounds off U.S. Route 421 in Pennington Gap, Virginia.
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http://forms.dgs.virginia.gov/
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I. APPLICABILITY OF THE A/E MANUAL 
 

The A/E Manual as defined in the Commonwealth of Virginia Construction and Professional 

Services Manual, as amended, shall apply to the contract awarded pursuant to this RFP and is 

incorporated by reference herein in its entirety.   

 

Proposer's attention is directed to Chapter 2, Definitions, for definitions of terms used in this RFP.  

The terms "Agency" and "Owner" are used interchangeably in the material referenced in this RFP 

and mean the public body issuing this solicitation for services and with whom the successful A/E 

Proposer will enter into an agreement.  For purposes of clarity and uniformity in this RFP, only the 

term "Agency" will be used herein.   

 

Proposer's attention is also directed to the Terms and Conditions of the A/E Contract (CO-3a). 

 

 

II. PURPOSE 
 

The purpose of this RFP is to solicit proposals for the purposes of entering into a contract through 

competitive negotiations for the professional services of an Architectural/Engineering firm, 

authorized to do business in the Commonwealth of Virginia, with experience acid mine drainage 

treatment, hydrology, and wetland design.  Work under this RFP encompasses all necessary work to 

ensure that the constructed acid mine drainage treatment system, identified as the M&H Acid Mine 

Drainage Remediation Site, either be repaired or an alternative solution design be developed to meet 

the optimum treatment intent of the original design.  Currently, the treatment system is not 

functioning as designed.  It is believed that the acid mine water is leaking around the slurry wall and 

not flowing into the collection wells.   

 

The A/E shall provide professional services for the project described in Part V of this RFP consistent 

with the A/E Manual, as revised, and latest directives issued by the Division of Engineering and 

Buildings concerning construction and professional services. 

 

 

III. BACKGROUND 
 

This project site is located on Ely Creek Road (State Route 765) near the Town of St. Charles in Lee 

County, Virginia.  The project coordinates are N36.78084 and W083.09804. 

 

The M&H Acid Mine Drainage Remediation Site is part of the North Fork Powell River Watershed 

(PL-566) Project.  Participating in the project were:  the Natural Resources Conservation Service, the 

Virginia Department of Mines, Minerals and Energy, the Daniel Boone Soil & Water Conservation 

District, and Lee County.  The project targeted treatment of acid mine drainage from an abandoned 

coal deep mine site.  Planning started in January 2008 with construction completed between 

November 2010 and August 2011.  Two (2) properties were purchased in 2010 to allow for the 

construction work. 

 

Designs were completed by Potesta & Associates, Inc., 7012 MacCorkle Avenue, SE, Charleston, 

WV 25304-1099 under contract with the DMME.  Treatment designs included a soil-bentonite slurry 

wall, collection wells, anoxic limestone drain, and a small wetland. 

 

The treatment system is not functioning as designed.  It is believed that the acid mine water is 

leaking around the slurry wall and not flowing into the collection wells.  Very little flow is exiting 

the wetland. 



DGS-30-300 
(Rev. 09/12)  Page 4 of 13 

 

 

IV. INFORMATION AVAILABLE 
 

Available information includes original drawings and specifications prepared by Potesta & 

Associates, Inc., as-built drawings prepared by DMME, collection well water elevations, water 

testing data, and property deeds. 

 

This information is available for examination in the Agency’s office located at 3405 Mountain 

Empire Road, Big Stone Gap, VA 24219.  The information is also available at:  

ftp://mail.dmme.virginia.gov/DMLR/AML/M%26H/ 
 

 

V. SCOPE OF SERVICES: 
 

The Agency's documents indicated in Section IV above describe the program, siting, appearance, 

aesthetics, functional arrangement, and level of quality desired by the Agency.   

 

The selected A/E shall furnish all expertise, labor and resources for complete design and construction 

period services for the project in accordance with the requirements of the A/E Manual.  The 

following generally highlights the services that the A/E will be required to perform: 

 

A.  

1. Perform additional water sampling, groundwater hydrology analysis, surface water hydrology 

analysis, additional field survey, and geotechnical investigations only as minimally necessary 

to meet the below scope of work items; 

2. Investigate and determine, if possible, cause(s) of failure of the existing system; 

3. Assess if the existing system can be repaired to meet optimum treatment intent as describe in 

item 5 below; 

4. If the existing system can be repaired, prescribe corrective measures and prepare maintenance 

designs for construction procurement; 

5. If corrective measures are not possible and/or cost effective, propose an alternative solution to be 

reviewed and approved by DMME.  The alternative solution should be a long-term low-

maintenance treatment facility to attain a Total Dissolved Solid (TDS) loading reduction. Overall 

TDS loading reduction methodologies should be utilized with a goal to reduce the TDS loading 

by 48% for the M&H AMD discharge(s) currently entering Ely Creek the unnamed tributary.  

TDS loading reduction methodologies should first focus on overall metals reduction.  The 

treatment plan may include but is not limited to the following: Anaerobic Treatment for AMD 

remediation (Successive Alkaline Producing Systems (SAPS)); Open Limestone Channels 

(OLC); Aerobic treatment for AMD (wetlands) or a Systematic approach to AMD treatment 

using combinations of passive treatment technologies; 

6. Once an alternative solution is approved by DMME, prepare an alternative solution design for 

construction procurement 

7. Develop a safety conditions and ground control plan (Red Zone) for construction; 

8. Develop a revegetation plan for all disturbed areas (must use species listed on the March 2005 

DMLR Revegetation Species List); 

9. Develop a strict erosion and sediment control plan for all land disturbing activities adequate to 

prevent impacts to receiving waters, wetlands and adjacent properties that complies with all 

applicable State and local erosion and sediment control laws and regulations; 

10. Include a minimum reference to ASTM or AASHTO.  State a minimum material specification.  

Nationally accepted standards are to be referenced when it is necessary to use an existing 

standard to describe the material to be used or work performed during construction; 

ftp://mail.dmme.virginia.gov/DMLR/AML/M%26H/


DGS-30-300 
(Rev. 09/12)  Page 5 of 13 

 

 

11. Develop an Engineering Report, Construction Plans and Specifications, bid schedule, engineer 

estimate, and a materials schedule for the Davis Wetland Site.  Plans and Specifications shall be 

in detail, including but not limited to plan views, cross sections, maps, and drawings; and 

12. Development of an Operation and Maintenance Plan 

13. Perform any necessary field surveying and use any available mapping from DMME and develop 

any additional necessary mapping to relate to existing USGS Datum and Benchmarks or 

established project monuments.  Construction plans which require horizontal and/or vertical 

control to establish baselines and construction stake-out shall have sufficient references in the 

field and on the drawings to allow the construction contractor to perform the necessary surveying 

and staking without leaving the construction area.  Cross sections shall be on no more than 30-

foot intervals. 

14. Show all areas which will be disturbed or entered by project personnel on the plans including the 

actual reclamation and access areas. 

15. Conduct early coordination with all appropriate regulatory agencies to determine if natural 

stream design will be required. If required, develop stream channel relocation plans using natural 

stream design.  Any and all coordination shall be conducted in cooperation with DMME; 

16. Provide sketches, quantities, and any other assistance required (i.e. presentations, etc.) for the 

Clean Water Act Section 404/401 permitting process.  The permits will be obtained by DMME 

and the Daniel Boone Soil and Water Conservation District; 

17. Any plans developed shall include design measures to prevent damage from beaver, muskrat and 

other wildlife; 

18. Develop plans for all required borrow and disposal sites; 

19. Develop a plan for construction access improvements and maintenance; 

20. Develop a plan for traffic control for all construction equipment entering/exiting project site 

from State Route 765; 

21. Coordinate with the Virginia Department of Transportation (VDOT) and include in the plans and 

specifications any and all requirements for work within VDOT right of way (with exception to 

the required VDOT Land Use Permit); 

22. Identify and describe procedures for surface and subsurface utilities including electric, 

telephone, cables, guide wires and drainage, water, sewer, culverts and bridge structures, 

buildings or other structures; 

23. Develop plans for the relocation of any utilities and coordinate this work with the local Public 

Service Authority, The Virginia Department of Transportation, and any other authority which 

has jurisdiction over utilities which will be impacted by the project; 

 

B. Provide complete construction contract documents with professional seals and signatures in accord 

with the procedures of the A/E Manual.  Documents must be complete and ready for bidding not 

later than September 1, 2014.   

 

C. Assure that the construction contract documents are in conformance with generally accepted 

architectural and engineering practices and comply fully with all applicable codes and regulations.  

 

D. Provide specifications which reflect current requirements, standards and product availability.   

 

E. Coordinate the design of any necessary utility re-locations with local utility provider(s) and obtain 

necessary approvals.   

 

F. Prepare A/E cost estimates for the project per the A/E Manual. 

 

G. Represent the Agency by presenting necessary oral and/or graphic presentations as warranted by the 

Agency.  

H. Provide services to assist the Agency in the bidding and award of the construction contract. 
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I. Conduct site inspections or attend meetings during construction when directed by the Agency.  The 

Contractor’s project engineer or project manager shall be responsible for performing the inspections 

or attending of meetings..  A minimum of six (6) inspections are planned. Upon completion of each 

inspection, the Contractor shall prepare and submit a detailed inspection report. 

 

J. Work closely with the Agency during the design process and keep the Agency advised on 

alternatives so as not to develop plans that are not suitable for the Agency. 

 

K. The Division of Mined Land Reclamation assumes that all work will be done within the normal 5 

day, 8 hour per day week (40 hour week).  All work performed by the Contractor that requires the 

presence of an Abandoned Mine Land Inspector or other Division of Mined Land Reclamation 

personnel should be executed within the normal 5 day, 8 hour per day week.  Any exceptions to this 

must be by written permission from the Agency with at least 48 hours prior notification by the 

Contractor to the Agency. 

 

L. The Contractor shall be responsible for the encasement/capping or sealing of all drill holes, filling of 

any test pits, and revegetating all areas disturbed for exploration or investigative purposes using 

DMLR approved species necessary for the preparation of the plans and specifications.  The 

Contractor shall be responsible for dust control and any repair or cleaning necessary as a result of the 

Contractor’s activities. 

 

M. The Engineering Report shall provide the Agency with applicable copies of field survey notes, drill 

and borehole logs, stability analyses, hydraulic calculations, volume calculations and other pertinent 

data to the project.  The material shall be clear and complete enough to allow the Agency to check 

the calculations and to provide reference materials if questions arise during or after construction for 

subjects including but not limited to areas requiring special compaction levels critical to achieving 

design stability, unusual or problematic soil conditions, areas of geologic instability or barriers to 

construction, hazardous site conditions, critical materials for which substitution is not permitted, 

design assumptions for construction such as buttressing, shoring, etc. 

 

N. The drawings shall be complete with all construction notes and references.  Specifications shall also 

be complete and site specific.  The Contractor shall meet in the field with the review team to discuss 

the plans and specifications, if required. 

 

O. The Contractor shall provide, at minimum, the following to the Agency within the time schedule 

outlined in the contractor’s proposal or as negotiated in the final contract: 

1. The Technical Proposal in electronic format 

2. The conceptual design in electronic format and three hard copies.  A conceptual 

design meeting will be scheduled by the Agency after the hard copies have been 

submitted. 

3. The Draft Construction Plans and Specifications in electronic format  

4. The Final Engineering Report in electronic format and two hard copies 

5. Three copies of the Bid Documents with Final Construction Plans and Specifications 

6. One set of drawings on computer diskette in the AutoCAD format Version 13 or 

older 

7. One set of PDF drawings on computer diskette 

8. One copy of specifications on computer diskette in Word format. 

 

P. The Agency will provide the Contractor comments from State and Federal agencies in the project 

grant application. The Contractor will provide designs and specifications that are in compliance with 

the directives and/or constraints of those comments. 
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Q. The Contractor shall submit a concept plan within 40 days and a draft plan within 80 days after 

issuance on the Notice to Proceed unless otherwise allowed by the Agency.  Delays in the Agency 

response which occur while awaiting consulting agencies response or due to unforeseen 

circumstances or circumstances beyond the control of the Agency shall result in an adjustment of the 

Contractor’s schedule by the number of days delayed.  The Contractor shall then make the necessary 

changes and finalize the plan so that the project is ready for bid by September 1, 2014 unless 

otherwise allowed by the Agency. 

 

R. The Contractor shall attend the pre-bid conference to discuss the project design and bid items.  The 

Contractor shall respond to questions and prepare any addenda that may be required.  This shall 

involve preparation of drawings and specifications required to clarify last minute changes in site 

conditions and/or questions that are raised during or following the pre-bid conference and until the 

bid closing date. 

 

 

VI. POLICY ON SMALL BUSINESSES AND BUSINESSES OWNED BY WOMEN AND 

MINORITIES:   
 

It is the policy of the Commonwealth of Virginia to contribute to the establishment, preservation and 

strengthening of small businesses and businesses owned by women and minorities and to encourage 

their participation in state procurement activities.  The Commonwealth encourages contractors to 

provide for the participation of small businesses and businesses owned by women and minorities 

through partnerships, joint ventures, subcontracts, or other contractual opportunities.  Submission of 

a report of past efforts to utilize the goods and services of such businesses required with any proposal 

for A/E services where the total A/E contract amount may exceed $100,000.   Proposer must provide 

information on its past utilization of Small, Women, and Minority Owned disadvantaged businesses, 

and must also state any plans to utilize such businesses and the manner in which they may be utilized 

under this Contract.  Electronic copies of the “Small Businesses and Businesses Owned by Women 

& Minorities" Data Forms are available for download at the http://forms.dgs.virginia.gov website. 

 

 

VII. PROPOSAL REQUIREMENTS: 
 

A. Proposals shall be signed by an authorized representative of the A/E.  By submitting a 

proposal, the proposer certifies that all information provided in response to this RFP is true 

and accurate.  Failure to provide information required by this RFP will ultimately result in 

rejection of the proposal.  

 

B. Proposals should be prepared simply and economically, providing a straightforward, concise 

description of the A/E's capabilities for satisfying the requirements of the RFP.  Emphasis 

should be on completeness and clarity of content. 

 

C. The Respondent’s proposal shall include: the completed and signed RFP cover page 1; the 

completed and signed Forms AE-1, AE-2, AE-3, AE-4, AE-5 and AE-6; and the completed  

"Small Businesses and Businesses Owned by Women & Minorities" Data. One (1) manually 

signed original and two (2) copies of the proposal shall be submitted to the Agency.  Each 

copy of the proposal shall be bound in a single volume where practical.  

 

D. All documentation submitted with the proposal shall be included in that single bound 

volume.  Elaborate brochures and other representations beyond those sufficient for 

presenting a complete and effective proposal are neither required nor desired. 

http://forms.dgs.virginia.gov/
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E. Any information thought to be relevant, but not specifically applicable to the enumerated 

scope of Work, may be provided as an appendix to the proposal.  If publications are supplied 

by the proposer to respond to a requirement, the response should include reference to the 

document number and page number.  Publications provided without such reference will not 

be considered relevant to the RFP. 

 

F. To reduce the effort and expense of responding to RFP's, provide uniformity in the type 

information requested, and enhance the review and evaluation process, the standard Forms 

AE-1 through AE-6, ARCHITECTURAL/ENGINEERING FIRM DATA, shall be used 

by A/E's responding to State agency RFP's.  
 

G.  Descriptions of these forms and instructions for completing the forms are included in the 

A/E Manual.  Forms AE-1, AE-2, AE-3, AE-4, AE-5 and AE-6 and the "Small Businesses 

and Businesses Owned by Women & Minorities" Data Forms  are available for download at  

the http://forms.dgs.virginia.gov website  

 

 

VIII. EVALUATION AND AWARD OF CONTRACTS: 
 

A. Evaluation Criteria: Proposals shall be evaluated by the Agency using the following criteria: 

 

1. Expertise, experience, and qualifications of the A/E's primary designer in each 

relative discipline for providing the services described in Section IV, Scope of 

Services. 

 

2. Geographic location of the A/E's office where work will be performed in relation to 

the project location(s). 

 

3. Current and projected work load, plan to complete the work and ability to complete 

the work in a timely manner. 

 

4. Expertise and past experience of the A/E in providing services on projects of similar 

size, scope and features as those required on this project. 

 

5. Qualifications and experience of the A/E's project manager to be assigned to this 

project. 

 

6. Financial Responsibility as evidenced by the A/E's carrying Professional Liability 

Insurance. 

 

Generally, the selection committee will consider the A/E's overall suitability to provide the 

required services within the project's time, budget and operational constraints, and it will 

consider the comments and/or recommendations of the A/E's previous clients, as well as 

other references. 

 

 

B. AWARD OF CONTRACT: After evaluation of the Propoals received in response to the RFP, 

the Agency shall engage in individual discussions and interviews with three or more proposers 

deemed fully qualified, responsible and suitable on the basis of initial responses, and with 

professional competence to provide the required services.  Repetitive informal interviews are 

permitted.  Proposers shall be encouraged to elaborate on their qualifications, performance data, 

http://forms.dgs.virginia.gov/
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and staff expertise relevant to the proposed contract.  Proposers may also propose alternate 

concepts or methodology.  Proprietary information from competing proposers (including any 

data on estimated manhours or rates and the plan for accomplishing the scope of work) will not 

be disclosed to the public or to competitors, provided such information is duly marked as 

"Proprietary Information" by the Proposer and the designation is justified as required by Section 

2.2-4342, Code of Virginia, as revised.  At the conclusion of the informal interviews and on the 

basis of evaluation factors set forth in Section VIII and the information provided and developed 

in the selection process to this point, the Agency shall rank, in the order of preference, the 

interviewed proposers whose professional qualifications and proposed services are deemed most 

meritorious.  Negotiations shall then be conducted with the Proposer ranked first.  If a contract 

satisfactory and advantageous to the Agency can be negotiated at a fee considered fair and 

reasonable, the award shall be made to that Proposer.  Otherwise, negotiations with the Proposer 

ranked first shall be formally terminated and negotiations conducted with the Proposer ranked 

second, and so on, until such a contract can be negotiated at a fair and reasonable fee.  Should 

the Agency determine in writing and in its sole discretion that only one Proposer is fully 

qualified, or that one offer is clearly more highly qualified and suitable than the others under 

consideration, a contract may be negotiated and awarded to that Proposer. 

 

IX. FEES: 
 

The fee for services shall be negotiated on a lump sum basis considering the Scope of Services 

required, the estimated manhours required for each level/discipline and the typical labor rates for the 

various skill levels required for the work.  The Memorandum of Understanding prepared by the 

Agency will document the negotiated acceptable labor rates for the various levels/disciplines and 

these rates will be used for any hourly rate work of the A/E that is authorized by the Agency. 

 

Payments shall be as follows: 

a) Design Services 

1) A sum that equals to twenty percent (20%) of the total design services compensation 

payable at the submission to and acceptance by the Agency for site 

reconnaissance/surveying/testing/drilling. 

2) A sum that equals to fifty percent (50%) of the total design services compensation 

payable at the submission to and acceptance by the Agency of the first draft plans and 

specifications. 

3) A sum that equals ninety percent (90%) of the total design services compensation 

payable upon approval by the Agency of the final plans and specifications. 

4) A sum that equals to one hundred percent (100%) of the total design services 

compensation payable after the project’s construction contract(s) is awarded and the 

Agency has determined that all services required by the contract have been completed. 

 

b) Inspection Services 

1.) Upon receipt and acceptance by the Agency of each project site inspection report, a 

sum equal to the inspection cost per site visit as set out in the Cost Proposal and 

accepted by the Agency. 
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X. ATTACHMENTS 
 

A. Attachment A: eVA Vendor Registration Requirements 

B. AML Contractor Information Form 
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Vendor eVA Registration Requirements 
 

eVA Vendor Registration:  The eVA Internet electronic procurement solution, 

www.eVA.virginia.gov, streamlines and automates government purchasing activities for the 

Commonwealth.  The eVA portal is the gateway for vendors to conduct business with state agencies 

and public bodies.  All vendors desiring to provide construction and/or professional services to the 

Commonwealth shall participate in the eVA electronic procurement solution whether through the 

eVA Basic Vendor Registration Service or through the eVA Premium Vendor Registration Service.  

All bidders or offerors must register in eVA; failure to register will result in their bid/proposal 

being rejected. 

 

a. eVA Basic Vendor Registration Service:  $0.00 annual registration fee* plus the 

appropriate order Transaction Fee specified below. 

 

b. eVA Premium Vendor Registration Service:  $0.00 annual registration fee*  plus the 

appropriate order Transaction Fee specified below.  eVA Premium Vendor 

Registration Service includes all benefits of the eVA Basic Vendor Registration 

Service plus electronic notification of business opportunities that match the 

vendor’s registered commodities. 

 

c. For orders issued August 16, 2006 and after, the Vendor Transaction Fee shall be: 

(i) DMBE-certified Small Businesses:  1%, capped at $500 per order. 

(ii) Businesses that are not DMBE-certified Small Businesses:  1%, capped at 

$1,500 per order. 

 

 

eVA Contracts and Orders:  The solicitation/contract will result in (one) purchase order(s) with 

the eVA transaction fee specified below assessed for each order. 

 

a. For orders issued August 16, 2006 and after the Vendor Transaction Fee shall be: 

(i) DMBE-certified Small Businesses:  1%, capped at $500 per order. 

(ii) Businesses that are not DMBE-certified Small Businesses:  1%, capped at 

$1,500 per order. 

 

The eVA transaction fee will be assessed approximately 30 days after each purchase order is 

issued.  Any adjustments (increases/decreases) will be handled through eVA change orders. 

 

 

 

 

 

* Per eVA Fee Schedule, revised 7/1/2009. 
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OMB #1029-0119 

Expiration Date: 1/31/16 
 

AML CONTRACTOR INFORMATION FORM 

 

You must complete this form for your AML contracting officer to request an eligibility evaluation 

from the Office of Surface Mining to determine if you are eligible to receive an AML contract. This 

requirement applies to contractors and their sub-contractors and is found under OSM’s 
regulations at 30 CFR 874.16. When possible, please type your information onto this form to 

reduce errors on our end. NOTE: Signature and date this form is signed must be recent (within 

the last month) to be considered for a current bid 

 

Part A: General Information 
 

Business Name: 

Address: 

Tax Payer ID No.: _ 

City: State: Zip Code: Phone: 

Fax No.: E-mail address: 
 

Part B: Legal Structure 

 
(  ) Corporation (  ) Sole Proprietorship (  ) Partnership (  ) LLC 

(   ) Other (please specify)     
 

Part C: Certifying and updating information in the Applicant/Violator System (AVS).  Select only 

one of the following options, follow the instructions for that option, and sign below. 

 

I,   _, have the express authority to certify that: 

(print name) 
 

 

1.  Information on the attached Entity Organizational Family Tree (OFT) from AVS is accurate, 

complete, and up-to-date.  If you select this option, you must attach an Entity OFT from AVS 

to this form. Sign and date below and do not complete Part D. 
 

2.  Part of the information on the attached Entity OFT from AVS is missing or incorrect and must 

be updated. If you select this option, you must attach an Entity OFT from AVS to this form. Use 

Part D to provide the missing or corrected information. Sign and date below and complete Part 

D. 
 

3. Our business currently is not listed in AVS. If you select this option, you must provide all 

information required in Part D. Sign and date below and complete Part D. 
 

 

Date Signature Title 

IMPORTANT! In order to certify in Part C to the accuracy of existing information in AVS, you 

must obtain a copy of your business’ Entity OFT. To obtain an Entity OFT, contact the AVS 

Office, toll-free, at 800-643-9748 or from the AVS website at https://avss.osmre.gov. 
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Part D. 

 

Contractor’s Business Name:     
 

If the current Entity OFT information for your business is incomplete or incorrect in AVS, or if there is 

no information in AVS for your business, you must provide all of the following information as it applies 

to your business. Please make as many copies of this page as you require. 

 
  Every officer (President, Vice President, Secretary, Treasurer, etc.); 

  All Directors; 

  All persons performing a function similar to a Director; 

  Every person or business that owns 10% or more of the voting stock in your business; 

  Every partner, if your business is a partnership; 

  Every member and manager, if your business is a limited liability company; and 

  Any other person(s) who has the ability to determine the manner in which the AML reclamation 

project is being conducted. 
 

Name    Position/Title    

Address    Telephone #    

    % of Ownership    

Begin Date:    Ending Date:    

 
Name 

 
   

 
Position/Title 

 
   

Address    Telephone #    

    % of Ownership    

Begin Date:    Ending Date:    

 
Name 

 
   

 
Position/Title 

 
   

Address    Telephone #    

    % of Ownership    

Begin Date:    Ending Date:    

 
Name 

 
   

 
Position/Title 

 
   

Address    Telephone #    

    % of Ownership    

Begin Date:    Ending Date:    
 

PAPERWORK REDUCTION STATEMENT 

 
The Paperwork Reduction Act of 1995 (44 U.S.C. 3501) requires us to inform you that:  Federal Agencies 

may not conduct or sponsor, and a person is not required to respond to, a collection of information unless 

it displays a currently valid OMB control number. This information is necessary for all successful 

bidders prior to the distribution of AML funds, and is required to obtain a benefit. 

 
Public reporting burden for this form is estimated to range from 15 minutes to 1 hour, with an average of 
22 minutes per response, including time for reviewing instructions, gathering and maintaining data, and 

completing and reviewing the form. You may direct comments regarding the burden estimate or any 

other aspect of this form to the Information Collection Clearance Officer, Office of Surface Mining 

Reclamation and Enforcement, Room 202 SIB, Constitution Ave., NW, Washington, D.C. 20240. 

 

 


